

ADDENDUM NO. 01

Addendum No 01	Clause No	Existing Clause	Addendum
01	Contract Data Sub clause 18.4	Professional Indemnity insurance for the design carried out by the Design Team of the Contractor shall be not less than LKR 25 million	Professional Indemnity insurance for the design carried out by the Design Team of the Contractor shall be not less than contract value
02	Standard Form 5.10, c, (i) (ii) & (iii)	25% of the amount in the BOQ item for “Reconstruction of Kelaniya old railway bridge at 3m 0ch on main line” against presentation of (i) the Contractor’s Invoice (in accordance to Clause 14.3 [Application for Interim Payments]) at the completion of Foundation stage. 40% of the amount in the BOQ item for “Reconstruction of Kelaniya old railway bridge at 3m 0ch on main line” against presentation of (ii) the Contractor’s Invoice (in accordance to Clause 14.3 [Application for Interim Payments]) at the completion of Sub structure 30% of the amount in the BOQ item for “Reconstruction of Kelaniya old railway bridge at 3m 0ch on main line” against presentation of (iii) the Contractor’s Invoice (in accordance to Clause 14.3 [Application for Interim Payments]) at the completion of Super structure	50% of the amount in the BOQ item for “Reconstruction of Kelaniya old railway bridge at 3m 0ch on main line” against presentation of (i) the Contractor’s Invoice (in accordance to Clause 14.3 [Application for Interim Payments]) at the completion of foundation and sub structure stage 35% of the amount in the BOQ item for “Reconstruction of Kelaniya old railway bridge at 3m 0ch on main line” against presentation of (iii) the Contractor’s Invoice (in accordance to Clause 14.3 [Application for Interim Payments]) at the completion of Super structure
03	Bid Opening Date I.T.B. 20.1	23.09.2026	Proposed extend up to 30.09.2026 considering Bidders request, complexity of work and more participation of bidders.